52.233-1 DISPUTES (MAY 2014) (DEVIATION NOV 2025)

(a) Definitions. Asused in this clause-

Claim means a written demand or written assertion by one of the contracting parties seeking, as a
matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to this contract. However, awritten demand or
written assertion by the Contractor seeking the payment of money exceeding $100,000 is not a
claim under 41 U.S.C. chapter 71 until certified. A voucher, invoice, or other routine request for
payment that is not in dispute when submitted is not a claim under 41 U.S.C. chapter 71. The
submission may be converted to a claim under 41 U.S.C. chapter 71, by complying with the
submission and certification requirements of this clause, if it is disputed either asto liability or

amount or is not acted upon in areasonable time.

Defective certification means a certification that alters or otherwise deviates from the language in
paragraph (d)(2)(iii) of this clause or which is not executed by a person authorized to bind the
contractor with respect to the claim. Failure to certify must not be deemed to be a defective

certification.
(b) This contract is subject to 41 U.S.C. chapter 71, Contract Disputes.

(c) Except as provided in 41 U.S.C. chapter 71, all disputes arising under or relating to this
contract must be resolved under this clause.

(d)

(1) A claim by the Contractor must be made in writing and, unless otherwise stated in this
contract, submitted within 6 years after accrual of the claim to the Contracting Officer for awritten
decision. A claim by the Government against the Contractor must be subject to awritten decision
by the Contracting Officer.
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(i) The Contractor must provide the certification specified in paragraph (d)(2)(iii) of this
clause when submitting any claim exceeding $100,000.

(i) The certification requirement does not apply to issuesin controversy that have not
been submitted as all or part of aclaim.

(iii) The certification must state as follows: “1 certify that the claim is made in good faith;
that the supporting data are accurate and compl ete to the best of my knowledge and
belief; that the amount requested accurately reflects the contract adjustment for which the
Contractor believes the Government is liable; and that | am authorized to certify the claim
on behalf of the Contractor.”

(3) The certification may be executed by any person authorized to bind the Contractor with respect
to the claim.



(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing
by the Contractor, render a decision within 60 days of the request. For Contractor-certified claims
over $100,000, the Contracting Officer must, within 60 days, decide the claim or notify the
Contractor of the date by which the decision will be made.

(f) The Contracting Officer's decision must be final unless the Contractor appeals or files a suit as
provided in 41 U.S.C. chapter 71.

(9) If the claim by the Contractor is submitted to the Contracting Officer or aclaim by the
Government is presented to the Contractor, the parties, by mutual consent, may agree to use
aternative dispute resolution (ADR). If the Contractor refuses an offer for ADR, the Contractor
must inform the Contracting Officer, in writing, of the Contractor's specific reasons for rejecting
the offer.

(h)

(1) The Government must pay interest on the amount found due and unpaid from the date that-
(i) The Contracting Officer receives the claim (certified, if required); or

(i) Payment otherwise would be due, if that date is later, until the date of payment.

(2) For claims having defective certifications, interest must be paid from the date that the
Contracting Officer initially receives the claim. Simple interest on claims must be paid at the rate,
fixed by the Secretary of the Treasury as provided in the Act, which applies to the period during
which the Contracting Officer receives the claim and then at the rate that applies for each 6-month
period as fixed by the Treasury Secretary while the claim is pending.

(i) The Contractor must proceed diligently with performance of this contract, pending
final resolution of any request for relief, claim, appeal, or action arising under the
contract. The Contractor must comply with any decision of the Contracting Officer.

(End of clause)



